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SECTION 1 - SPECIAL CLAUSES

1.  COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK: The Contractor
will be required to commence work under this contract within 10 calendar days
after the date of receipt by him/her of Notice to Proceed, to prosecute said
work diligently and to complete the entire work ready for use not later than
60 calendar days after the date of receipt by him/her of notice to proceed. 
All dredging and placement will be completed within 75 days of Notice to
Proceed.  Environmental constraints dictate that the dredging can only be
performed from 1 October to 1 March. If an extension of time is granted for
delays, the appropriate extension of time will be granted to complete the
remaining work during the next succeeding environmentally acceptable dredging
period.  Should the total quantity of material to be paid for and actually
removed under the contract exceed the limit established in the Special
Contract Requirement VARIATIONS IN ESTIMATED QUANTITY, additional time will be
allowed at the rate of one calendar day for each 1,000 cubic yards in excess
of the established limit.  The time stated for completion shall include final
clean up of the premises.

2.  ESTIMATED QUANTITIES: The total estimated quantities of material
necessary to be removed from within the specified limits, as shown on the
contract drawings exclusive of allowable overdepth, to complete the work is
9,155 cubic yards place measurement. The maximum amount of allowable overdepth
dredging is estimated to be 4,538 cubic yards place measurement.

3. PHYSICAL DATA:  Information and data furnished or referred to below
are furnished for information only and it is expressly understood that the
Government will not be responsible for any interpretation or conclusion drawn
therefore by the Contractor.

(a) The indications of physical conditions indicated on the
contract drawings and in the specifications are the result of site
investigations by surveys and probing. This project has previously been
maintained at a depth of 9 feet.

(b) Weather Conditions:  Complete weather records and reports may
be obtained from the U.S. Weather Bureau.  The Contractor shall satisfy
himself as to the hazards likely to arise from weather conditions during the
dredging period.  The site of work is exposed, and suspension of work may at
times be necessary during extreme storm periods.  Tidal currents may have an
adverse effect on dredging operations.  The mean range tide is 2.2 feet, with
greater fluctuations occurring during high winds and storm periods.

(c) Transportation Facilities: The Contractor shall make his own
investigation of transportation facilities in the vicinity of the work.

(d) Conditions of Channel: The best information available as to
the present conditions of the Federal channel at the marina at Bolling AFB is
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shown on the contract drawings. The contractor shall coordinate with the local
utility companies for locations of under water utility cables, which will
obstruct dredging operation.  The contractor shall report any possible
obstructions to the Contracting Officer for instruction prior to starting
work.

(e) Navigation Aids: The Contractor shall not relocate or move any
aids to navigation that has been established by the U.S. Coast Guard.  If it
becomes necessary to have any aid to navigation moved by the contractor in
order to complete dredging operations under this contract, the Contractor
shall notify the Fifth U.S. Coast Guard District, Office of Aids to
Navigation, Portsmouth, Virginia 23705, ATTN: Mr. John Walters (804) 398-6230,
in writing with a copy to the Contracting Officer or his authorized
representative not less than 15 days prior to such need for movement.  The
Contractor shall notify the U.S. Coast Guard of the approximate time the
navigation aid may be relocated to its original position.

(f) Obstruction of Channel: Should it become necessary in the
performance of this contract to obstruct a navigable channel the Contractor
shall notify the Contracting Officer in writing to be received in the District
Office at least 15 working days prior to the desired closure date.  This
notification shall furnish the following:

   (1) The desired length of time the channel is to be closed.
    

   (2) The date and hour of anticipated completion.

(g) Bridge-to-Bridge Radio Communication: In order that radio
communication may be made with passing vessels, all dredges engaged in work
under this contract shall be equipped with bridge to bridge radio telephone
equipment.  The radio telephone equipment shall operate on a single channel
very high frequency (VHF), FM, on a frequency of 156.65 MHz per second, with
low power output having a communication range of approximately ten (10) miles.
 The Federal Communications Commission has approved the frequency.

(h) Notification of the Coast Guard: Prior to commencement of work
on this contract, the Contractor will be required to notify the Commander,
Fifth U.S. Coast Guard District of his intended operations to dredge and
request that it be published in the Local Notice to Mariners.  This
notification must be given in sufficient time so that it appears in the Notice
to Mariners at least one week prior to the commencement of this dredging
operation.

4.  LAYOUT OF WORK: CENABEN 1984 APR

4.1 The Contractor shall be responsible for the layout of his work. The
Government will furnish the coordinates and the monument descriptions of the
existing horizontal and vertical control within the project area. The
Contractor shall be responsible, by utilizing this data, to dredge within the
dredging prisms that are shown on the contract drawings. The Contractor shall
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maintain, preserve, repair or replace, at his own expense, any gauges or
location markers that are lost, damaged or destroyed for any reason subsequent
to their initial establishment by the Contracting Officer until authorized to
remove them.  The Contractor may, at his option, establish offset stakes,
back-up stakes, and gauges to be utilized in re-establishing any baseline,
ranges and gauges that are lost, damaged or destroyed.  The contract
completion time will not be increased due to work delays that result from the
failure of the Contractor to maintain, repair or replace the Government
established baselines, ranges and gauges. 

4.2 The Contractor shall give the Contracting Officer or his authorized
representative adequate advance notice of the commencement of work in order to
assure the timely completion of the before dredging survey and the
establishment of necessary dredging layouts.  The notice shall be furnished at
least 15 days prior to mobilization of the dredge plant to the work site.  It
is understood that the survey made in response to this notice will constitute
the before dredging survey and any subsequent surveys occasioned through
Contractor delays may be charged against the Contractor at a rate of $1,200.00
per day.  If the Contractor fails to provide adequate advance notice, the
Contracting Officer will not be responsible for any delays in the commencement
of work caused by incomplete dredging layouts.

4.3 Datum and Bench Marks: The plane of reference MLLW (NOS), mean lower
low water as established by National Ocean Survey, will be used in these
specifications for dredging operations.

4.4 Horizontal Control: Horizontal control data will be provided to the
Contractor on request.  This request should be made to the Hydrographic Survey
Unit, Navigation Support Section, telephone number (410) 962-6063.  The
contractor should verify to his satisfaction all horizontal controls.

5.  SIGNAL LIGHTS: The Contractor shall display lights and conduct his
operations in accordance with the General Regulations of the Department of the
Army and of the Coast Guard governing lights and day signals to be displayed
by towing vessels with tows on which no signals can be displayed, vessels
working on wrecks, dredges, and vessels engaged in laying cables or pipe or in
submarine or bank protection operations, lights to be displayed on dredge pipe
lines, and day signals to be displayed by vessels of more than 65-feet in
length moored or anchored in a fairway or channel, and the passing by other
vessels of floating plant working in navigable channels, as set forth in
Commandant U.S. Coast Guard Instruction M16672.2, Navigation Rules: 
International-Inland (Comdtinst M16672.2), or 33 CFR 81 Appendix A
(International) and 33 CFR 84 through 33 CFR 89 (Inland) as applicable. 
(DAEN-PRP-1984 JUL)

6.  ACCOMMODATIONS AND MEALS FOR INSPECTORS:  (1965 APR OCE)
If the Contractor maintains on this work establishment for the subsistence of
his own employees, he shall, when required, furnish to inspectors employed on
the work and to all Government agents who may visit the work on official
business, meals of a quality satisfactory to the Contracting Officer.  The
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meals furnished will be paid for by the Government at a rate of $3.50 per
person for each meal.

7.  CONTRACTOR QUALITY CONTROL: Contractor Quality Control is the means
by which the Contractor verifies that his construction/dredging complies with
the requirements of the contract specifications.  Contractor Quality Control
shall be adequate to cover all construction/dredging operations including both
onsite and offsite fabrication and will be keyed to the proposed
construction/dredging sequence.

7.1 General: The Contractor shall provide and maintain an effective
quality control program that complies with the Special Contract Requirement
INSPECTION OF CONSTRUCTION.  The Contractor's Quality Control Program through
inspection, testing, equipment/system operation, and reporting shall
demonstrate and document the extent of compliance of all work with the
standards and quality established by the contract documents.  Inspection and
test reports shall make reference to specific drawing and/or specification
requirements and shall state inspection/test procedures with both expected and
actual results.

The burden-of-proof of contract compliance is placed on the Contractor and not
assumed by the Government.  The Contractor's quality Control will not be
accepted without question.

7.2 Quality Control Plan: Within 7 calendar days after receipt of Notice
to Proceed the Contractor shall furnish his Quality Control Plan and three
copies thereof to the Contracting Officer or his authorized representative for
review and approval.  The plan shall cover in detail each feature of the
project including dredging and disposal operations.  Copies of the Quality
Control Plan shall be made available on the dredge and at the disposal area. 
The Quality Control Plan the Contractor proposes to implement shall identify
the personnel, procedures, instructions, records, and forms, and as a minimum,
shall include:

  (a) A description of the quality management organization.

  (b) The number, classifications, qualifications, duties,
responsibilities and authorities of personnel.  A copy of the letter signed by
an authorized official of the firm, which describes the responsibilities and
delegates the authorities of the system manager, shall be furnished.

  (c) Procedures for processing reports, samples and other submittals.

  (d) Quality control activities to be performed, including those of
subcontractors.

  (e) Compliance inspections recorded on the Daily Quality Control
Report and the Dredging Report, a sample of which is shown at the end of these
specifications.
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Construction or dredging will be permitted to begin only after approval of the
Quality Control Plan or approval of that portion of the plan applicable to the
particular feature of work to be started.

As an additional measure to the implementation of the Quality Control Plan,
the Contractor shall meet with representatives of the Contracting Officer as
soon as practicable after receipt of Notice to Proceed and before start of
construction or dredging to discuss the Contractor's quality control system. 
The meeting shall develop a mutual understanding relative to details of his
Quality Control Program including the forms for recording the quality control
operations; control activities, testing, administration of the system for both
onsite and offsite, and the interrelationship of Contractor and Government
control and surveillance.  Minutes of the meeting shall be prepared, signed by
both the Contractor and the Contracting Officer or his authorized
representative and shall become a part of the contract file.  There may also
be occasions when subsequent conferences will be called to reconfirm
understandings.

7.2.1 Notification of Changes: After approval of the Quality Control
Plan, the Contractor shall notify the Contracting Officer or his authorized
representative in writing of any proposed change.

7.2.2 Work Deficiencies: The Contractor shall not build upon or conceal
any work containing uncorrected defects.  If deficiencies indicate that the
Contractor's quality control system is not adequate or does not produce the
desired results, corrective actions in both the quality control system and the
work shall be taken by the Contractor.  If the Contractor does not promptly
make the necessary corrections, the Contracting Officer may issue an order
stopping all or any part of the work until satisfactory corrective action has
been taken.  Payment for deficient work will be withheld until work as been
satisfactorily corrected or other action is taken pursuant to the Special
Contract Requirement INSPECTION OF CONSTRUCTION.

If the above does not obtain effective improvement in the Contractor's quality
control system, the Contracting Officer or his authorized representative may
direct changes be made in the quality control system and/or organization,
including but not limited to the removal and replacement of unsatisfactory
quality control representatives at any level or the addition of quality
control personnel or services.  Any additional cost to the Government for
providing quality control services that are not satisfactorily performed by
the Contractor will be deducted from payment due the Contractor.

If recurring deficiencies in an item or items indicate that the quality
control system is not adequate, such corrective actions shall be taken as
directed by the Contracting Officer or his authorized representative.

7.3 Quality Control Organization:

7.3.1 System Manager: The Contractor shall identify an individual within
his organization at the site of the work, who shall be responsible for overall
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management and have the authority to act in all Contractor quality control
matters for the Contractor.

7.3.2 Personnel: A staff shall be maintained under the direction of the
system manager to perform all quality control activities.  The actual strength
of the staff during any specific work period may vary to cover work phase
needs, shifts, and rates of dredging. The personnel of this staff shall be
fully qualified by experience and technically trained to perform their
assigned responsibilities.

7.4 Control: The Contractor's quality control system shall include at
least the following three phases of control and management for definable
features of work:

  (a) Preparatory:  Twenty-four hours in advance of beginning any
definable features of work, the Contractor's quality control manager shall
review with the Government inspector(s) the applicable provisions of the
specifications and Quality Control Plan and confirm the methods to assure
compliance.

  (b) Initial:  This phase of control must be accomplished at the time
of arrival of disposal area and dredging personnel on site to accomplish a
definable feature of work and at any time new workmen or crews arrive for
assignment to the work.  The Contractor's control system must permit the
transfer of information on quality requirements specified in this contract to
each workman before he starts, demonstration from each workman that he can
provide the specified quality of work, and motivate him to continue.  It is
also during this phasing that control testing to prove the adequacy of the
Contractor's control procedures shall be initiated and verified.  The
Contracting Officer or his authorized representative shall be notified at
least 24 hours in advance of each initial activity.

  (c) Follow-up:  The follow-up phase shall be performed continuously to
verify that control procedures are providing an end product, which complied
with contract requirements.  Adjustments to control procedures may be required
based upon the results of these phase and compliance inspections.

7.5 Completion: At the completion of the work, the Contractor's quality
control representative shall conduct a joint completion review with the
Government inspector(s).  During this review the work shall be examined,
quality control shall be reviewed, and a list shall be developed of work not
properly completed or not conforming to plans and specifications.  This list
shall be included in the quality control documentation with an estimated date
for correction of each deficiency.  The Contractor shall make sure that
deficiencies have been corrected prior to the specified completion date. 
Payment will be withheld for defective or deficient features until they are
satisfactorily corrected except as otherwise provided in the Special Contract
Requirement INSPECTION OF CONSTRUCTION.

7.6 Quality Control Records:
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7.6.1 The Contractor shall maintain current records, on an appropriate
approved form, of quality control operations, activities, and tests performed
including the work of suppliers and subcontractors.  These records shall
include factual evidence that the required activities or tests have been
performed, including but not limited to the following:

  (a) Type and number of control activities and compliance inspections.

  (b) Results of control activities or inspections.

  (c) Nature of defects causes for rejection, etc.

  (d) Proposed remedial action.

  (e) Corrective actions taken.

7.6.2 These records shall cover both conforming and defective or
deficient features and shall include a statement that supplies and materials
incorporated in the work comply with the contract.  The Contractor shall
submit legible, daily quality control reports to the Government inspector on
the day following the report period.  The records shall cover development of
the disposal area(s), related piping, and dredging performed during the time
period for which the records are furnished.  These records shall be verified
by person so designated by the Contractor.  Failure to follow these procedures
will be considered a breach of the Quality Control Program and portions of the
progress payment may be withheld until it is demonstrated by the Contractor
that the construction activities covered by the delinquent reports meet the
requirements of the plans and specifications.

7.7 Measurement and Payment: No separate measurement and payment will be
made for the work performed in Contractor Quality Control, specified herein,
and all costs in connection therewith shall be considered a subsidiary
obligation of the Contractor, and shall be included in the overall cost of the
work.

8.  EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE: (1985 JUN HQ
USACE)

  (a) Allowable cost for construction and marine plant and equipment in
sound workable condition owned or controlled and furnished by a Contractor or
subcontractor at any tier shall be based on actual cost data when the
Government can determine both ownership and operating costs for each piece of
equipment or equipment groups of similar serial and series from the
Contractor's accounting records.  When both ownership and operating costs can
not be determined from the Contractor's accounting records, equipment costs
shall be based upon the applicable provisions of EP 1110-1-8, "Construction
Equipment Ownership and Operating Expense Schedule," Region II.  Working
conditions shall be considered to be average for determining equipment rates
using the schedule unless specified otherwise by the Contracting Officer.  For
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equipment not included in the schedule, rates for comparable pieces of
equipment may be used or a rate may be developed using the formula provided in
the schedule.  For forward pricing, the Schedule in effect at the time of
negotiations shall apply.  For retrospective pricing, the Schedule in effect
as to the time work was performed shall apply. 

  (b) Equipment rental costs are allowable, subject to the provisions of
FAR 31.105 (d)(ii) and FAR 31.205-36 substantiated by certified copies of paid
invoices.  Rates for equipment rented from an organization under common
control, lease-purchase or sale lease-back arrangements will be determined
using the schedule except that rental costs leased from an organization under
common control that has an established practice of leasing the same or similar
equipment to unaffiliated leases are allowable.  Costs for major repairs and
overhaul are unallowable.

  (c) When actual equipment costs are proposed and the total amount of
the pricing action is over $25,000, cost or pricing data shall be submitted on
Standard Form 1411, "Contract Pricing Proposal Cover Sheet."  By submitting
cost or pricing data, the Contractor grants to the Contracting Officer or an
authorized representative the right to examine those books, records, documents
and other supporting data that will permit evaluation of the proposed
equipment costs.  After price agreement the Contractor shall certify that the
equipment cost or pricing data are accurate, complete and current.

9.  SAFETY:

9.1 General: The Contractor shall comply with the Contract Clause
ACCIDENT PREVENTION.  Therefore, the latest version of the U.S. Army Corps of
Engineers Safety and Health Requirements Manual, EM 385-1-1, that is in effect
on the date of the solicitation is a part of these specifications.

9.2 Accident Prevention Program: Within 7 calendar days after receipt of
Notice to Proceed the Contractor shall furnish his Accident Prevention Program
and three copies thereof to the Contracting Officer or his authorized
representative for review and approval.  The program shall be prepared in the
following format:

  (a) Administrative Plan

  (b) Job Hazard Analysis

  (c) A copy of company policy statement of accident prevention and any
other guidance statements normally provided new employees.

  (d) When marine plant and equipment are in use the Contractor shall
assure that oil transfer operations, to or from his plant, comply with all
Federal, State, county, and Municipal laws, codes and regulations.  Particular
attention is invited to 33 CFR Subchapter 0, POLLUTION.  The Contractor shall
incorporate in his accident prevention program, submitted in compliance with
Contract Clause ACCIDENT PREVENTION, sufficient information to demonstrate
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that all fuel transfers will be made in accordance with 33 CFR 156 and any
other applicable laws, codes and regulations.  (CENABEN 1984 APR)

  (e) The Contractor shall not commence physical work at the project
site until the Contracting Officer or his authorized representative has
approved the program.  As an additional measure to implementation of the
Accident Prevention Program, the Contractor shall meet with representatives of
the Contracting Officer as soon as practicable after receipt of Notice to
Proceed and before start of work to discuss and develop a mutual understanding
relative to administration of the overall safety program.  Minutes of the
meeting shall be prepared, signed by the Contractor and the Contracting
Officer or his authorized representative.  At the Contracting Officer's
discretion, the Contractor may submit his Job Hazard Analysis only for the
phases of construction.  All remaining phases shall be submitted and accepted
prior to the beginning of work in each phase.  EM 385-1-1, Section 1.

9.3 Accident Investigation and Reporting: Accidents shall be
investigated by immediate supervisor of the employee(s) involved and reported
to the Contracting Officer or the Government inspector within one working day
after the accident. EM 385-1-1.

  (a) The Contractor shall insure that all accidents which involve loss
of life, occupational disease of the employee, injury incapacitating any
person for normal work beyond the day of injury, or damage to property,
materials, supplies, or equipment, of $700.00 or more, and which relate to the
dredge, any attendant plant, the dredge working area, or the disposal area,
shall be recorded, investigated, and reported to the Contracting Officer or
his authorized representative.

  (b) Each accident shall be verbally reported to the Government
inspector at the earliest practicable time.  Each accident involving loss of
life or traumatic injury to any person shall be reported to the Government
inspector verbally, telephonically, or by radio as soon as possible.

  (c) The Contractor shall promptly investigate each accident and submit
a written, signed report on ENG Form 3394 to the Government inspector within
48 hours.

  (d) A factual record of each accident shall be entered in the
Contractor's official daily logbook.

9.4 Daily Inspections: The Contractor shall institute a daily inspection
program to assure all safety requirements are being fulfilled.  Reports of
daily inspections shall be maintained in the Contractor's official daily
logbook.  The reports shall be records of the daily inspections and resulting
actions.  Each report will include, as a minimum, the following:

  (a) Phase(s) of construction underway during the inspection.

  (b) Locations of areas inspections were made.
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  (c) Results of inspection, including nature of deficiencies observed
and corrective actions taken, or to be taken, date, and signature of the
person responsible for its contents.

9.5 Means of Escape for Personnel Quartered or Working on Floating
Plant: Two means of escape shall be provided for assembly, sleeping, and
messing areas on floating plants.  For areas involving 10 or more persons,
both means of egress shall be through standard size doors opening to different
exit routes.  Where 9 or fewer persons are involved, one of the means of
escape may be a window (minimum dimensions 24-inch by 36-inch) which leads to
a different exit route.  EM 385-1-1, Section 19.

9.6 Emergency Alarms and Signals:

9.6.1 Alarms.  Emergency alarms shall be installed and maintained on all
floating plant requiring a crew where it is possible for either a passenger or
crewman to be out of sight or hearing from any other person.  The alarm system
shall be operated from the primary electrical system with standby batteries on
trickle charge that will automatically furnish the required energy during an
electrical-system failure.

9.6.2 Signals:

  (a) Fire Alarm Signals: The general fire alarm signal shall be in
accordance with paragraph 97.13-15b of the Coast Guard Rules and Regulations
for Cargo and Miscellaneous Vessels, Subchapter I, 1 Sep 77 (CG 257)

  (b) Abandon Ship Signals: The signal for abandon ship shall be in
accordance with paragraph 97.13-15c of referenced cited in (a) above.

  (c) Man-Overboard Signal: Hail and pass the word to the bridge.  All
personnel and vessels capable of rendering assistance shall respond.

9.7 Mooring Lines: Eye loops on mooring lines shall be equipped with
brackets or handling ropes to protect the hands of deckhands.

10.  FUEL USAGE: The Contractor shall furnish the  Contracting Officer a
report, to be received on or before the last day of the calendar month,
listing the totals of fuels consumed by the dredging plant and supporting
vessels.  The report shall list the quantities of different fuels separately.
 The report shall cover the period from the 25th of the preceding month to the
25th of the current month.  This information may be included in the
Contractor's Daily Report of Operations.

11.  ENVIRONMENTAL LITIGATION:  (1974 NOV OCE)

  (a) If the performance of all or any part of the work is suspended,
delayed, or interrupted due to an order of a court of competent jurisdiction
as a result of environmental litigation, as defined below, the Contracting



MAINTENANCE DREDGING, BOLLING AIR FORCE BASE MARINA, WASHINGTON, D.C.

SECTION 1   Page 11

Officer, at the request of the Contractor, shall determine whether the order
is due in any part to the acts or omissions of the Contractor or a
Subcontractor at any tier not required by the terms of this contract.  If it
is determined that the order is not due in any part to acts or omissions of
the Contractor or a Subcontractor at any tier other than as required by the
terms of this contract, such suspension, delay, or interruption shall be
considered as if ordered by the Contracting Officer in the administration of
this contract under the terms of the Contract Clause SUSPENSION OF WORK.  The
period of such suspension, delay or interruption shall be considered
unreasonable, and an adjustment shall be made for any increase in the cost of
performance of this contract (excluding profit) as provided in that clause,
subject to all the provisions thereof.

  (b) The term "environmental litigation", as used herein, means a
lawsuit alleging that the work will have an adverse effect on the environment
or that the Government has not duly considered, either substantively or
procedurally, the effect of the work on the environment. 

12. WORK ON WEEKENDS AND AT NIGHT: The Contractor shall not work at
night on this particular job.  Project activity will be limited to daylight
hours due to the amount of trucks traversing the area and the time the
landfill is open.  The landfill may be available 6 days a week however the
contractor shall coordinate with the landfill for actual hours of operation.

13.  RADIO COMMUNICATIONS: The Contractor is responsible and required to
provide any and all equipment necessary to maintain 24-hour oral communication
between the dredge operator, Quality Control System Manager, and the Corps of
Engineers' inspector on site.  For this purpose, the Contractor shall provide
and maintain at his expense a marine band walkie-talkie radio for use by the
Government inspector(s).  The Contractor is responsible for any and all
circumstances not conforming to the plans and specifications resulting from
the inadequate operation of the equipment.

14.  PROGRESS SCHEDULING AND REPORTING:  (JUN 1975) In accordance with
the Contract Clauses, the Contractor, shall within 5 days or as otherwise
determined by the Contracting Officer, after date of commencement of work,
submit for approval a practicable progress schedule showing the manner in
which he intends to prosecute the work.  ENG Form 2454 ("Construction Progress
Chart") will be furnished upon request for use in preparing this schedule.  If
a Contractor form is used, the same information as shown in the ENG Form 2454
shall be provided.  Preparation and updating of the schedule shall be as
follows:

14.1 Preparation: The progress schedule shall be prepared in the form of
time-scaled summary network diagram graphically indicating the sequence
proposed to accomplish each work activity or operation, and appropriate
interdependencies between the various activities.  The chart shall show the
starting and completion dates of all activities on a linear horizontal time
scale beginning with the dates of Notice to Proceed and indicating calendar
days to completion.  Each activity in the construction shall be represented by
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an arrow and shall have a beginning and ending node (event).  The entire
project shall have only one beginning node and one ending node.  The
arrangement of arrows shall be such that they flow from the left to right. 
Each arrow representing an activity shall be annotated to show the activity
description, duration and cost.  The Contractor shall indicate on the chart
the important work activities that are critical to the timely overall
completion of the project.  Key dates for important features or portions of
work features are milestone dates and shall be so indicated on the chart. 
Based on this chart, the Contractor shall prepare an earnings-time curve (S
Curve) showing the rate of progress in terms of money and percent completion.
 Schedule progress may not include the value of materials or equipment
delivered to the job site but not yet incorporated into the work.  This
schedule shall be the medium through which the timeliness of the Contractor's
construction effort is appraised.

14.2 Updating: The Contractor shall update the schedule by entering
actual progress thereon at monthly intervals. The status of activities
completed or partially completed as of the end of each period shall be shown,
as well as the percentage of work completed.  In computing actual progress,
the value of material and equipment on site but not incorporated into the work
may not be considered.  When the Contracting Officer authorizes changes that
result in contract time extensions, the Contractor shall submit a modified
chart for approval. The Contract Clause SCHEDULES FOR CONSTRUCTION CONTRACTS
with reference to overtime, extra shifts, etc., may be invoked when the
Contractor fails to start or complete work activities or portions of same by
the date indicated on the approved progress chart, or when it is apparent to
the Contracting Officer from the Contractor's actual progress that these dates
will not be met.  (CENABCO-E)

15.  CONTINUITY OF WORK: No payment will be made for work done in any
area designated by the Contracting Officer until the full depth required under
the contract is secured in the whole of such area, unless prevented by ledge
rock, nor will payment be made for excavation in any area not adjacent to and
in prolongation of areas where full depth has been secured except by decision
of the contracting officer.  Should any such nonadjacent area be excavated to
full depth during the operations carried on under the contract, payment for
all work therein may be deferred until the required depth has been made in the
area intervening.  The Contractor may be required to suspend dredging at any
time when for any reason the gauges or ranges cannot be seen or properly
followed.

16.  MISPLACED MATERIAL: Should the Contractor during the progress of
the work, lose, dump, throw overboard, sink, or misplace any material, plant
machinery, or appliance, which in the opinion of the Contracting Officer may
be dangerous to or obstruct navigation, the Contractor shall recover and
remove the same with the utmost dispatch.  The Contractor shall give immediate
notice, with description and location of such obstructions, to the Contracting
Officer or inspector, and when required shall mark or buoy such obstructions
until the same are removed.  Should he refuse, neglect, or delay compliance
with the above requirements, such obstructions may be removed by the
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Contracting Officer, and the cost of such removal may be deducted from any
money due or to become due to the Contractor, or may be recovered under his
bond.  The liability of the Contractor of the removal of a vessel wrecked or
sunk without fault or negligence shall be limited to that provided in Section
15, 19, and 20 of the River and Harbor Act of March 3, 1899 (33 U.S.C. 410 et
seq.).

17.  INSPECTION:  The Government inspector(s) will direct the
maintenance of the gauges, ranges, location marks and limit marks in proper
order and position; but the presence of the Government inspector(s) shall not
relieve the Contractor of responsibility for the proper execution of the work
in accordance with the specifications.  The Contractor will be required:

  (a) To furnish, on the request of the Contracting Officer, any
Government inspector, or authorized representative, the use of such boats,
boatmen, laborers, and material forming a part of the ordinary and usual
equipment and crew of the dredging plant as may be reasonably necessary in
inspecting and supervising the work.  However, the Contractor will not be
required to furnish such facilities for the surveys prescribed in the Special
Clause FINAL EXAMINATION AND ACCEPTANCE.

  (b) To furnish, on the request of the Contracting Officer, any
Government inspector, or authorized representative, suitable transportation
from all points on shore designated by the Contracting Officer to and from the
various pieces of plant, and to and from the disposal site.

  (c) Should the Contractor refuse, neglect, or delay compliance with
these requirements, the specific facilities may be furnished and maintained by
the Contracting Officer, and the cost thereof will be deducted from any
amounts due or to become due the Contractor.

18.  FINAL EXAMINATION AND ACCEPTANCE:

  (a) As soon as practicable after the completion of the entire work or
any section thereof (if the work is divided into sections) as in the opinion
of the Contracting Officer or his authorized representative will not be
subject to damage by further operations under the contract, such work will be
thoroughly examined at the cost and expense of the Government by sounding or
by sweeping, or both, as determined by the Contracting Officer or his
authorized representative.  Should any shoals, lumps, or other lack of
contract depth be disclosed by this examination the Contractor will be
required to remove same by dragging the bottom or by dredging at the contract
rate for dredging, but if the bottom is soft and the shoal areas are small and
form no material obstruction to navigation, the removal of such shoal may be
waived by the discretion of the Contracting Officer or his authorized
representative.  The Contractor or his authorized representative will be
notified when soundings and/or sweepings are to be made, and will be permitted
to accompany the survey party.  When the area is found to be in a satisfactory
condition, it will be accepted finally.  Should more than two sounding or
sweeping operations by the Government over an area be necessary by reason of
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work for the removal of shoals disclosed at a prior sounding or sweeping, the
cost of such third and any subsequent sounding or sweeping operations will be
charged against the contractor at the rate of $1,200.00 per day for each day
in which the Government plant is engaged in sounding or sweeping and/ or is
enroute to or from the site or held at or near the said site for such
operations.

  (b) Final acceptance of the whole or a part of the work and the
deductions or corrections of deductions made thereon will not be reopened
after having once been made, except on evidence of collusion, fraud, or
obvious error, and the acceptance of a completed section shall not change the
time of payment of the retained percentages of the whole or any part of the
work.

19.  SHOALING:

19.1 If, before the contract is completed, shoaling occurs in any
section previously accepted, including shoaling in the finished channel,
because of the natural lowering of the side slopes, redredging at contract
price, within the limit of available funds, may be done if agreeable to both
the contractor and the contracting officer.

19.2 If before dredging survey indicates shoaling in the channel
immediately adjacent to the channel to be dredged, the Contractor will be
required to dredge the additional shoaling at the contract unit price if
directed by the Contracting Officer.

20.  ENVIRONMENTAL PROTECTION:

20.1 General: The Contractor shall furnish all labor, materials and
equipment, to perform all work required for the prevention of environmental
pollution during, and as the result of, construction/dredging operations under
this contract except for those measures set forth in the technical Provisions
of these specifications.  For the purpose of this specification, environmental
pollution is defined as the presence of chemical, physical, or biological
elements or agents which adversely affect human health or welfare; unfavorably
alter ecological balances of importance to human life; or affect other species
of importance to man.  The control of environmental pollution requires
consideration of air, water, and land.

20.2 Applicable Regulations: The Contractor and his subcontractors in
the performance of this contract, shall comply with all applicable Federal,
State, and local laws and regulations concerning environmental pollution
control and abatement in effect on the date of this solicitation, as well as
the specific requirements stated elsewhere in the contract specifications.

20.3 Notification: The Contracting Officer or his authorized
representative will notify the Contractor of any noncompliance with the
foregoing provisions and the action to be taken.  The Contractor shall, after
receipt of such notice, immediately take corrective action.  If the Contractor
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fails or refuses to comply promptly, the Contracting Officer or his authorized
representative may issue an order stopping all or part of the work until
satisfactory corrective action has been taken.  No part of time lost due to
any such stop order shall be made subject of a claim for extension of time or
for excess costs or damages by the Contractor unless it is later determined
that the Contractor was in compliance.

20.4 Subcontractors: Compliance with the provisions for environmental
protection by subcontractors shall be the responsibility of the Contractor.

20.5 Protection of Water Resources: The Contractor shall not pollute
streams, lakes or reservoirs with fuels, oils, bitumens, calcium chloride,
acid construction wastes, or other harmful materials.  All work under this
contract shall be performed in such a manner that objectionable conditions
will not be created in streams through or adjacent to the project area.  The
Contractor shall take special positive protective measures to prevent spillage
of potential pollutant materials such as fuel, emulsion materials, chemicals
etc., from storage containers or equipment into public waters.  Such positive
protective measures may include, but not limited to the following:

  (a) A berm enclosure of sufficient capacity to contain such materials.

  (b) Security measures to prevent acts of vandalism that could result
in spillage of such materials (fences, guards, etc.).

  (c) Storage of such materials in an area where the terrain would
preclude leakage into public waters.

  (d) Utilization of secure Government storage areas if the Contracting
Officer indicates such space is available.  No storage past immediate needs (2
days) without the consent of the Contracting Officer or his authorized
representative.

20.6 Burning: Burning shall be in compliance with Federal, State, and
local laws.  The Contractor shall be responsible for obtaining all required
burning permit approvals.

20.7 Dust Control: The Contractor shall maintain all work areas free
from dust that would contribute to air pollution.  Approved temporary methods
of stabilization consisting if sprinkling, chemical treatment, light
bituminous treatment or similar methods will be permitted to control dust. 
Sprinkling, where used, must be repeated at such intervals as to keep all
parts of the disturbed area at least damp at all times.  Dust control shall be
performed as the work proceeds and whenever a dust nuisance or hazard occurs.

20.8 Protection of Land Resources:

20.8.1 General: It is intended that land resources within the project
boundaries and outside the limits of the permanent work performed under this
contract be preserved in their present condition or be restored to a condition
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after completion of construction that will appear to be natural and not
detract from the appearance of the project.  Insofar as possible, the
Contractor shall confine his construction activities to areas defined by the
plans and specifications or to be cleared for other operations.  The following
additional requirements are intended to supplement and clarify the
requirements of the CONTRACT CLAUSES.

20.8.2 Protection of Trees Retained:

  (a) The Contractor shall be responsible for the protection of the
tops, trunks, and roots of all existing trees that are to be retained on the
site.  Protection shall be maintained until all work in the vicinity has been
completed and shall not be removed without the consent of the Contracting
Officer or the authorized representative of the contracting officer.  If the
Contracting Officer or his authorized representative finds that the protective
devices are insufficient, additional protection devices shall be installed.

  (b) Heavy equipment, vehicular traffic, or stockpiling of any
materials shall not be permitted within the drip line of trees to be retained.

  (c) No toxic materials shall be stored within 100 feet from the drip
line of trees to be retained.

  (d) Except for areas shown on the contract drawings to be cleared, the
Contractor shall not deface, injure, or destroy trees or shrubs, nor remove or
cut them without special authority.  Existing nearby trees shall not be used
for anchorage unless specifically authorized by the Contracting Officer or his
authorized representative.  Where such special emergency use is permitted, the
Contractor or his authorized representative shall first adequately protect the
trunk with a sufficient thickness of burlap over which softwood cleats shall
be tied.

  (e) No protective devices, signs, utility boxes or other objects shall
be nailed to trees to be retained on the site.

20.9 Restoration of Landscape Damage: Any tree or other landscape
feature scarred or damaged by the Contractor's operations shall be restored as
nearly as possible to its original condition at the Contractor's expense.  The
Contracting Officer or his authorized representative will decide what method
of restoration shall be used and whether damaged trees shall be treated and
healed or removed and disposed of.  All scars made on trees, designated on the
plans to remain, and all cuts for the removal of limbs larger than 1 inch in
diameter shall be coated as soon as possible with an approved tree-wound
dressing.  Experienced workmen shall perform all trimmings or pruning in an
approved manner with saws or pruning shears.  Tree trimming with axes will not
be permitted.  Where tree climbing is necessary, the use of climbing spurs
will not be permitted.  Trees that are to remain, either within or outside
established clearing limits, that are subsequently damaged by the Contractor
and are beyond saving in the opinion of the Contracting Officer or his
authorized representative, shall be immediately removed and replaced with a
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nursery-grown tree of the same species. Replacement trees shall measure no
less than 2 inches in diameter at 6 inches above the ground level.

20.10 Location of Storage and Service Facilities: The location on
Government property of the Contractor's storage and service facilities,
required temporarily in the performance of the work, shall be upon cleared
portions of the jobsite or areas to be cleared.  The preservation of the
landscape shall be an imperative consideration in the selection of all sites.

20.11 Temporary Excavation and Embankments: If the Contractor proposes
to construct temporary roads, embankments, or excavations for plant and/or
work areas, he shall submit a plan for approval prior to scheduled start of
such temporary work.

20.12 Waste Disposal: Disposal of any materials, wastes, effluents,
trash, garbage, oil, grease, chemicals, etc., in areas adjacent to the work
site shall not be permitted.  If waste material is dumped in unauthorized
areas, the Contractor shall remove the material and restore the area to the
condition of the adjacent undisturbed area.  If necessary, contaminated ground
shall be excavated, disposed of as directed by the Contracting Officer,
replaced with suitable fill material, compacted and planted as required to
reestablish vegetation.

20.13 Toilet Facilities: The Contractor shall provide on-shore toilet
facilities, in accordance with EM 385-1-1, at the offloading site.  Dredge
plant toilet facilities may not be substituted for on-shore facility
requirements.

20.14 Corrective Action: The Contractor shall, upon receipt of a notice
in writing of any noncompliance with the foregoing provisions, take immediate
corrective action.  If the Contractor fails or refuses to comply promptly, the
Contracting Officer may issue an order stopping all or part of the work until
satisfactory corrective action has been taken.  No part of the time lost due
to any such stop orders shall be made the subject of a claim for extension of
time or for excess costs of damages by the Contractor unless it was later
determined that the Contractor was in compliance.

20.15 Measurement and Payment: No separate measurement and payment will
be made for the work performed in Environmental Protection, specified herein,
and all costs in connection therewith shall be considered a subsidiary
obligation of the Contractor and shall be included in the overall cost of the
work.

21.  SUBCONTRACTS:  In accordance with Section 00100, Instructions,
Conditions, and Notices to Bidders, Paragraph 10, NOTICE OF REQUIREMENT FOR
AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY, the Contractor
shall, within 10 working days following award of any construction subcontract
by the Contractor or a Subcontractor, deliver to the Contracting Officer or
his authorized representative a completed DD form 1565.
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22.  AVAILABILITY OF COMMERCIAL SPECIFICATIONS, STANDARDS, AND
DESCRIPTIONS: These specifications, standards, and descriptions are not
available from Government sources.  They may be obtained from the publishers
listed below.  See Section 00100 of the Solicitation for the availability of
non-commercial specifications.

Corps of Engineers, U.S. Army (EM)
(To be obtained from the Superintendent of
 Documents, U.S. Government Printing Office,
 Washington, D.C.)

23.  CONTRACTOR'S RESPONSIBILITY:  (ECI, APP.A) The Contractor shall be
responsible that his employees strictly comply with all Federal, State, and
municipal laws that may apply to operations under the contract; and it is
understood and agreed that the Contractor assumes full responsibility for the
safety of his employees, plant, and materials, and for any damage or injury
done by or to them from any source or cause, except damage caused to the plant
or equipment by acts of the Government, its officers, agents or employees, in
which event such damages will be the responsibility of the Government in
accordance with applicable Federal laws.  For the purpose of this clause, the
terms "officers, agents or employees" of the Government shall not include
persons who are employed by the Contractor and whose services have been
furnished to the Government pursuant to this or any other contract.  (See also
FAR 52.236-7 and FAR 52.236-13)

23.1 Responsibility For Contractor Plant and Government Property: The
Government will not be responsible for the dredge and attendant plant, any
Government property aboard the dredge and attendant plant, or any accidental
damage thereto during the period of the contract.  The Contractor shall
release the Government and its officers and agents from all responsibility for
damages to dock facilities, submerged and aerial crossings, bridges, moored
vessels, or other damages ordinarily covered by fire and marine insurance.
(See also FAR 52.236-9)

23.2 Warranty: The Contractor warrants to the Government the quiet and
peaceable use of the aforesaid property, and in case of any disturbance, by
suit or otherwise, will defend the same free of charge to the Government in or
before the proper State or United States courts.

23.3 Delays: If the Contractor refuses or fails to make delivery of the
property within the time specified or any extension thereof, as provided in
specifications, or to maintain the property in serviceable condition and
diligently and competently to conduct the specified operations, the Government
may, by written notice terminate the right of the Contractor to proceed with
delivery or with further performance under the contract or such parts or parts
thereof affected by the contract or otherwise and the Contractor shall be
liable to the Government for any excess cost occasioned thereby.

23.4 Disclaimer: The Contractor shall hold and save harmless the United
states, its officers and employees, from all claims that may arise resulting
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from the Contractor's negligence in connection with the work to be performed
under the contract, or from noncompliance by the Contractor with the
provisions of the contract, contract drawings, and specifications and/or the
instructions of the Contracting Officer or his authorized representative. (See
also FAR 52.236-10)
 

End of Section



MAINTENANCE DREDGING, BOLLING AIR FORCE BASE MARINA, WASHINGTON, D.C.

SECTION 2   Page 1

SECTION 2 - TECHNICAL PROVISIONS

1.  WORK COVERED BY CONTRACT PRICE:

1.1 Payment Item No. 0001: All costs connected with the mobilization and
demobilization of the Contractor's dredging plant and equipment furnished for
Bolling AFB, Washington D.C. as defined below shall be included in the
contract lump-sum price for Item No. 0001 as listed in the Bidding Schedule.

1.1.1 Mobilization shall include all costs for operations accomplished
prior to commencement of actual dredging operations, i.e. transfer of dredge,
attendant plant, and equipment to site; disposal area preparation required;
offloading site preparation; and any other work that is necessary in advance
of the actual dredging operations.

1.1.2 Demobilization shall include general preparation for transfer of
plant to its home base, disposal and offloading area cleanup, and transfer of
plant to its home base.

 1.2 Payment Item No. 0002: The contract price per cubic yard for
dredging to a depth of 6-feet MLLW plus a one-foot allowable overdepth shall
include the costs of preparation of the site, removal, dewatering, offloading,
trucking and disposal of all material as specified herein or as indicated on
the contract drawings exclusive of mobilization and demobilization costs as
defined in paragraphs 1.1, 1.1.1, and 1.1.2.  Payment shall be made in
accordance with Item Nos. 0002A and 0002b listed under Item No. 0002
"Dredging, 6 plus 1" of the Bidding Schedule and shall be full compensation
for the work performed.  See paragraphs 1.2.1 and 1.2.2, below.

1.2.1  Item No. “0002A, Dredging”: Dredging is defined as all costs
associated with preparing the site for dredging (turbidity curtain, moving of
floating piers, etc), dredging of the material and loading into barges ready
for transport to the offloading site. 

1.2.2  Item No. “0002B, Disposal”:  Disposal is defined as transporting
the material from the marina to the offloading site, preparation of the
offloading sites (i.e. mats) offloading into trucks and transporting and
disposal of the material to the landfill.

1.3 Payment Item No. 0003: All costs associated with disconnecting
utilities from the piers and docks prior to dredging and moving the piers in
order to dredge. In addition the contractor shall replace the piers and
utilities.  The utilities will be tested to insure operability. Payment shall
be made in accordance with Item No. 0003 ‘Pier Removal and Replacement’.

1.4 Payment Item No. 0004: The contract price per cubic yard for
dredging from a depth of 6 feet MLLW plus a one foot allowable over-depth to 7
feet MLLW plus one foot of allowable over-depth, shall include the costs of
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preparation of the site, removal, de-watering, offloading, trucking and
disposal of all material as specified herein or as indicated on the contract
drawings exclusive of mobilization and demobilization costs as defined in
paragraphs 1.1, 1.1.1, and 1.1.2.  Payment shall be made in accordance with
Item Nos. 0004A and 0004b listed under Optional Item No. “0004, Dredging, 6
plus 1 to 7 plus 1” of the Bidding Schedule and shall be full compensation for
the work performed.  See paragraphs 1.4.1 and 1.4.2, below.

1.2.1  Item No. “0004A, Dredging”: Dredging is defined as all costs
associated with preparing the site for dredging (turbidity curtain, moving of
floating piers, etc), dredging of the material and loading into barges ready
for transport to the offloading site. 

1.2.2  Item No. “0004B, Disposal”:  Disposal is defined as transporting
the material from the marina to the offloading site, preparation of the
offloading sites (i.e. mats) offloading into trucks and transporting and
disposal of the material to the landfill.

1.5  Payment Item No. 0005: If the post dredging survey verifies that
contract depth has been reached, the contractor shall purchase, deliver and
spread clean sand to a thickness of one foot throughout the marina and
entrance channel. The contractor shall then survey this area to verify the
placement and a 6-foot depth. If the depths are less then 6 feet the
contractor shall spread the material until a 6-foot depth is obtained. Payment
shall be made in accordance with Item No. 0005 "Sand Placement" of the Bidding
Schedule that shall be full compensation for the work performed.

2.  ORDER OF WORK: The Contractor shall establish his order of work.
  

  (a) The dredging consists of furnishing, delivering, and operating a
mechanical dredge with attendant plant and the necessary barge(s) capable of
performing maintenance dredging in the marina located at Bolling AFB. The
disposal consists of furnishing, delivering and operating barges to deliver
the dredged material to the off-loading site at Blue Plains and transferring
the material from the barge(s) to watertight truck and then trucking the
material to the D’Arcy Landfill.

  (b) The Contractor shall deliver the dredge and attendant plant ready
for operation at the project site within 10 calendar days prior to the
initiation of dredging.  Upon arrival of the dredge and all attendant plants
at the project site at Bolling AFB marina, the Contracting Officer's appointed
inspector(s) will inspect the plant to determine whether any deficiencies have
occurred subsequent to the time the plant was brought into compliance pursuant
to the preaward inspection.  The contractor will be notified of acceptance or
rejection of the plant within 24 hours after delivery.

  (c) Upon Contractor notification and at least 24 hours prior to the
commencement of dredging operations the Contractor and Government inspector(s)
shall conduct a joint inspection of the completed disposal area operations. 
No dredging will be permitted to begin until the Contractor has satisfactorily
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corrected all deficiencies identified by the Government inspector(s).

  (d) No dredging shall be permitted unless the Contractor appointed
quality control person is present at the offloading and disposal sites while
these operations are in progress.  Care should be taken when dredging due to
the high visibility of the dredging at this site, its proximity to Washington
and to heightened security.

  (e) The contractor will not stage nor otherwise traverse the property
of Blue Plains or Bolling AFB without permission.  Prior to any dredging
activity, and when the project is completed, the Contractor will contact the
Bolling AFB liason Ms. Melecia Garcia at (202) 767-1701, to inform her of the
schedule and present a list of names of employees on the job and any other
information required by the base.  Mr. Ralph Goldin (301) 925-9600 of D’Arcy
landfill should be notified of the contractor’s intended schedule.

  (f) The dredged material shall be placed at the disposal site
designated on the contract drawings.

3.  PLANT:  Plant and equipment employed on the work shall be in
satisfactory operating condition and capable of safely and efficiently
performing the work under exposed environmental conditions and as set forth in
the specification and shall be subject to inspection by the Contracting
Officer at all times.    No reduction in the capacity of the plant employed on
the work shall be made except by written permission of the Contracting
Officer.  The measure of the "Capacity of Plant" shall be its actual
performance on the work to which these specifications apply. 

3.1  MECHANICAL DREDGING: Material excavated by bucket (bucket, dragline
or dipper) dredges shall be placed in scows, without overflow, and transported
to an approved offloading site.  All scows shall be kept in good condition and
the coamings kept in good repair.  A minimum of 1 foot of freeboard between
the top of the water/slurry material and the lowest opening in the coamings on
the scow is required.  The overflow of water/slurry material from the scows is
prohibited.  Failure to repair leaks or to change methods of operation which
are resulting in overflow or spillage will result in suspension of dredging
operations and require prompt repair or change of operation to prevent
overflow or spillage as a prerequisite to the resumption of dredging.  The
barges will travel, moor, and offload in a position as not to interfere with
the adjacent boat ramps.

3.1.1  Prior to dredging the Contractor shall move the floating piers in
order to create a clear area.  After dredging the piers will be replaced in
the pre-dredge locations. Since some piers will ultimately be replaced care
should be taken to return the piers to the exact locations. The piers should
have utility hookups that need to be disconnected. The Contractor will then
dredge the marina and entrance to the marina to a 6-foot depth with a 1-foot
allowable overdepth.  There will be a 10-foot buffer from the existing
shoreline at MLLW where no dredging is allowed.  From that point, the marina
will be dredged using a box cut down to the desired depth. That depth will be
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maintained until reaching the opposite shoreline where the same dimensions
will be obtained including the 10-foot buffer.  After dredging the Contractor
will reconnect the utilities to the piers and test for operability.

3.1.2  Prior to any dredging the marina entrance will be enclosed using
a weighted turbidity curtain sufficient to contain any turbidity generated as
a result of the dredging (at least a 4 foot curtain).  In addition to the
entrance a turbidity curtain must be installed in the southwest corner of the
marina to insure turbidity does not escape through the existing culvert. These
curtains will be installed as per manufacturer’s instructions and maintained
by the contractor until completion of the project. After completion of the
project the contractor will remove the curtains.

4.  CHARACTER OF MATERIALS: The material to be removed to restore the
depth within the limits shown on the contract drawings, is that composing the
shoaling that has occurred since the channel was last dredged. Due to the long
period since the last dredging of the channel, materials associated with new
work dredging may be encountered.  Also, debris and obstructions may be
encountered and must be removed.  This project has previously been maintained
at a required depth of 9 feet. It is believed that the material to be removed
will consist principally of silt, clay, mud, sand, shell, gravel, debris,
trash and combinations thereof.  Minor variations in the subsurface materials
are to be expected and, if encountered, will not be considered as being
materially different within the purview of the Contract Clause DIFFERING SITE
CONDITIONS.  Bidders are expected to examine the site of the work, and decide
for themselves the character of the materials.  A copy of the sieve analyses
of the grab samples taken in Mount Vernon are located at the end of these
specifications along with a map showing the approximate sample locations.

5.  DISPOSAL OF EXCAVATED MATERIAL:

5.1  Offloading Site:  The off-loading site for the material dredged
from Bolling AFB Marina is located at the Blue Plains sewage treatment
facility as shown on the contract drawings.  Any equipment used to offload the
material will be placed along a seawall/pier structure and will be placed on
mats.  When completed the area will be cleaned and restored to its original
condition. Before any mobilization to the offloading site the contractor will
contact the following:

Mr. James J. Robertson
Director
Department of Facilities and Security
(202) 787-2266

Mr. Robertson will be the contact for security issues and for the trucking
route to allow ingress and egress to the site.

5.2  The dredged material shall be off-loaded from the barge(s) directly
into trucks for transport to the placement site, located at the D’Arcy
Landfill. Filter fabric shall be placed between the barge and the offloading
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station, to avoid spillage of material into the water. The off-loader shall be
placed on mats along the seawall/pier structure and should only move on mats.
When loading the trucks the fill arm should not cross an area not covered with
fabric. Care should be taken not to load the trucks such that any stopping or
sudden braking the slurry will spill on to the roadway. The contractor shall
be responsible for all tickets and/or fines associated with truck safety and
overloading. Once loaded, the trucks shall proceed immediately to the D’Arcy
landfill.  The distance between the dredging site and the disposal site may be
determined from the location map in the contract drawings.

5.3  The trucks to be used for the transport of dredged material to the
Landfill shall be watertight to prevent leakage of the dredged material onto
public roadways.  The trucks shall not exceed a 10 cubic yard capacity unless
approved by the Contracting Officer. A washout station will be established at
the off-loading area.  Before any truck leaves Blue Plains it shall be rinsed
so sediment is not deposited on the roads. The route to the landfill and back
to the offloading site is shown on the contract drawings.  To get to the
landfill the loaded trucks will travel south on Maryland 495 to Pennsylvania
Ave, (Route 4 East-outside beltway) to first traffic light (Wesphalia road)
turn left and go about ½ mile to D’Arcy road on left.  Take D’Arcy road about
¼ mile to Landfill on the left. Once the trucks reach the landfill they will
be directed by the management of that site as to where to place the material.
The landfill is open from 7AM to 5PM, six days a week. When returning empty,
the trucks will use the same route in reverse. Using this route minimizes any
impacts to the surrounding communities.  The Contracting Officer or his
representative must approve any changes in the permanent routing. If a route
is blocked or otherwise unusable and the Contractor uses an alternate route it
is his responsibility to adhere to any County or State restrictions placed
along the route.

5.4  The Contractor shall provide measures to prevent mud from tracking
onto any road used for filling or transporting the dredged material to the
placement site.  If mud is tracked onto public streets or spilled on any road
surface, the Contractor will immediately send a crew to clean the road. At the
end of each day the Contractor will inspect the route to assure any spills
from trucking or mud from tracking have been cleaned.   

5.5 While one truck is being loaded another empty one should be waiting
along side the site in a designated area This area will have mats for the
truck to drive on so as not to disturb the area. Once the offloading truck is
filled it will proceed to an area that will be equipped to wash off the tires
and body of the truck that might have sediment adhering to it.  It will then
proceed to the placement site.  The truck waiting will move into position for
loading. All trucks will be equipped with radio communication that can be
contacted by the Government inspector.

5.6 When the project is completed all areas, including but not limited
to the offloading area, waiting area and the staging area will be restored to
the condition it was in prior to the contract. The contractor at his expense
will repair any road damage that occurs as a result of this project.  All
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repairs will be performed according to State, local AFB specifications and the
extent of the restoration will be limited to how the State, County or AFB
would correct the situation.

5.7  Placement Site:  The Contractor shall use the designated
Government-furnished placement area at D’Arcy landfill. The Contractor shall
contact the D’Arcy landfill for operating procedures, any limitations, and any
special requirements.  The landfill has trucking capability however the
contractor is not obligated to use that carrier.  Within 7 days after receipt
of Notice to Proceed, the Contractor shall furnish his plan for the dredging
and disposal operations to the Contracting Officer for review and approval. 
This plan shall include a description of all proposed dredging, transporting,
and rehandling equipment to be utilized in performance of the contract.
Dredging will not be permitted to commence until the Contracting Officer or
his authorized representative approves this plan.

5.8 Misplaced Excavated Material: The Contractor will deliver the
material to the landfill and the facility will manage the dredged material. 
Any material that is deposited elsewhere than in places designated or approved
by the Contracting Officer or his authorized representative will not be paid
for and the Contractor shall remove such misplaced material and deposit it
where directed at his expense.  Misplaced excavated material may constitute a
violation of applicable Federal, State, and Local statutes and the Contractor
shall be liable for any civil and/or criminal penalties imposed by these
statutes. 

6.  GOVERNMENT FURNISHED DISPOSAL AREA:

6.1  The material excavated shall be transported, deposited, and
retained in the Contractor constructed dredged material disposal sites
designated as "Disposal Area" on the contract drawings. 

6.2  The material must be placed within the designated area at the
D’Arcy Landfill.  Prior to any dredging, the contractor shall contact

Mr. Ralph Golden
D’Arcy Landfill
(301) 925-9600

6.3  Disposal of Debris:  The Contractor shall be responsible for
properly disposing of any debris encountered. 

6.4  Restoration of Landscape Damage.  Any tree, grassed area or other
landscape scarred or damaged by the Contractor's equipment shall be restored
as nearly as possible to its original condition at the Contractor's expense. 
The Contracting Officer shall determine the methods of restoration to be used.

7.  NONCOMPLIANCE:  The Contracting Officer or his authorized
representative will notify the Contractor in writing of any noncompliance with
the foregoing provisions.  Such notice, when delivered to the Contractor or
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his authorized representative at the site of the work, shall be deemed
sufficient for the purpose.  Within 24 hours after the receipt of such notice,
the Contractor shall mail, or personally deliver to the Contracting Officer or
his authorized representative, a complete proposal of the prompt correction of
the noncompliance.  The Contracting Officer or his authorized representative
will review the proposal and return it to the Contractor approved, subject to
such changes or conditions as he finds necessary to assure correction of
noncompliance.  Immediately upon receipt of such approval, the Contractor
shall begin the corrective work and shall carry it to completion.  If the
Contractor fails or refuses to submit his proposal or to proceed with the
corrective work, the Contracting Officer or his authorized representative may
suspend all or any part of the work until satisfactory corrective action has
been taken.  No part of the time lost due to any such suspension shall be made
the subject of a claim for extension neither of time nor for excess costs or
damages by the Contractor.  If he so elects, the Contracting Officer or his
authorized representative may cause the corrective work to be accomplished by
others, in which event the cost thereof shall be chargeable against any monies
otherwise due the Contractor from the Government.

8.  INSPECTION:

8.l Inspection: The work will be conducted under the general direction
of the District Engineer and will be subject to inspection by his appointed
inspector(s) to insure strict compliance with the specifications.  The
Government inspector(s) will direct the maintenance of the gauges, ranges,
location marks, and limit marks in proper order.  Portable lighting shall be
provided upon request of the Government inspector(s) for more detailed
inspection of potential trouble areas.

8.1.1 The Government inspector(s) will direct suspension of operations
at any unit of work where the Contractor upon request does not correct a
safety hazard that is so grave as to endanger life, limb, or property or cause
serious damage to the work.  This includes but is not limited to a failure on
the part of the Contractor (1) to have a full-time quality control person
present and fully alert and awake on the disposal area at all times disposal
operations are in progress or (2) to provide and maintain the required marine
band radio for use by Government inspector(s) at all times while dredging
operations are in progress.   These are all basis for the Government inspector
to direct suspension of work.

9.  OVERDEPTH

9.1 Overdepth:  To cover inaccuracies of the dredging process, material
actually removed from within the specific areas to be dredged to a depth of
not more than 1-foot below the required depth will be estimated and paid for
at the contract price.

9.2 Excessive Dredging:  Material taken from beyond the limits as
extended in the provisions of paragraphs 9.1 above will be deducted from the
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total amount dredged as excessive overdepth dredging, for which payment will
not be made.  Nothing herein shall be construed to prevent payment for the
removal of shoals performed in accordance with the applicable provisions of
the Special Clauses FINAL EXAMINATION AND ACCEPTANCE or SHOALING.

10.  MEASUREMENT AND PAYMENT:

10.1 Mobilization and Demobilization:  Mobilization and demobilization
shall include all costs in connection with the development and maintenance of
the disposal area including but not limited to:  obtaining the necessary
permits and approvals for the work specified in accordance with the Contract
Clause PERMITS AND RESPONSIBILITIES; full reimbursement for the premiums
actually paid for performance and payment bonds, moving the Contractor's
dredging plant and equipment to the site;  maintenance of the disposal areas,
and the removal of all dredging plant, and other equipment from the site upon
completion of the work.  Payment shall be made in accordance with Item No.
0001, "Mobilization and Demobilization" of the Unit Price Schedule which shall
be full compensation for the work performed.

10.2 Dredging:  The total amount of material removed and to be paid for
under the contract, will be measured by the cubic yard in place by computing
the volume between the bottom surface shown by soundings of the last survey
made before dredging and the bottom surface shown by the soundings of a survey
made as soon as practicable after the entire work specified has been completed
and included within the limits of the overdepth described in the Technical
Provision paragraph OVERDEPTH less any deductions that may be required for
misplaced material described in the Technical Provision paragraph MISPLACED
MATERIAL.  Payment shall be made in accordance with Item No. 0002, "Dredging"
of the Unit Price Schedule which will be full compensation for the work
performed, including removal of debris and obstructions.  This will also
include all work associated with the transporting of the dredged material.

10.3 The maps and/or drawings already prepared are believed to represent
accurately conditions existing on the date shown on the contract drawing(s). 
Determination of quantities removed and the deductions made therefrom to
determine quantities by place measurement to be paid in the area specified,
after having once been made, will not be reopened except on evidence of
collusion, fraud, or obvious error.

10.4 Monthly partial payments will be based on approximate quantities
determined by soundings or sweepings taken behind the dredge and/or
approximate quantities reported in the Daily Reports of Operations.

10.5 Should the Contractor in conjunction with work under this contract
perform dredging for third parties adjacent to the specified area to be
dredged, payment will be made by the Government only for material removed from
the contract area within a vertical plane at the contract unit lines at the
location work is performed for such third parties.

11.  WORK IN THE VICINITY OF STRUCTURES AND UTILITY CROSSINGS:
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11.1 The Contractor shall exercise caution when working in the vicinity
of structures and utility crossings or adjacent to the channel or disposal
areas.  Repair of any damage resulting from excessive or improper excavation
in the bottom or sides of the channel will be the responsibility of the
Contractor.  Where dredging to the required elevation might endanger any
structure, the Contracting Officer or his authorized representative may reduce
the required excavation in the vicinity of such structure. The contractor
shall contact Miss Utility and the facility to locate any pipelines or cables
that may be in the marina, at the offloading site or adjacent areas.

11.2 The Contractor shall provide at least project channel dimensions
over all utility crossings.  The Contractor shall submit for approval by the
Contracting Officer or his authorized representative a detailed plan of
operation at each pipeline or utility crossing where construction surveys
indicated project channel does not exist.  The plan shall contain emergency
measures to be taken in the event of an accident.  The Contractor shall notify
the owners of pipelines or utilities at least three calendar days prior to
operating within 150 feet of a pipeline or utility.  The Government will not
be responsible for any damage to structure or utilities due to the
Contractor's deviation from the approved plan.

11.3 Any unidentified pipelines or structures which may be found within
the limits of work shall not be disturbed nor shall dredging or the disposal
of dredge material be performed at these locations unless, and until, approved
by the Contracting Officer.

12.  QUALITY CONTROL:  The Contractor shall establish a Quality Control
system to assure compliance with contract requirements and shall maintain
records of his quality control for all construction and dredging operations as
required in the QUALITY CONTROL paragraphs in the Special Clauses.

13.  GENERAL INFORMATION:

13.1 Prior to any work being performed, a picture of the offloading
site, all roads to and from the placement site, and any area work is to be
performed, shall be photographed to document the current condition of these
areas. The picture taking of these areas shall be in the presence of the
inspector.

13.2 After the project is completed, the areas should again be
photographed with the inspector to document all clean up and necessary
repairs. 

13.3 Copies of the photos (hard copy and digital) will be provided to
the Corps.

End of Section
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